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ADDENDUM for BID 

Proposed Rehabilitation to Bedford Avenue Bridge  
03036-BR 

                

Date:   March 4, 2005 

From:  Stephanie Suter 

RE:      Addendum No. 02 – Proposed Rehabilitation to Bedford Avenue Bridge over Norfolk Southern Railway 

The following questions were submitted for clarification. 

1.  What product is specified for the substructure (abutment) repairs?  None is identified in the Specs - except for 
Component "C" in   the Epoxy Bonding compound section.  On Page 11 of 24 the Repair Detail identifies the material 
to be Concrete Class A4 w/No. 8 Aggregate; however, gunite/shotcrete is typically a combination of sand/cement/silica 
fume? 

 Drawing 11 specifies the repair material as Concrete Class A4, with No. 8 aggregate.  Section 412.03.f of the 
VDOT RBS allows the approval of shotcrete materials in lieu of hydraulic cement materials.  Shotcrete repairs 
will be approved if proposed in accordance with the applicable specification sections. 

 
2.  Is the Sika bonding agent necessary especially since there is no Sika Repair Product specified?  Typically a bonding 

agent only adds expense to the project, especially since the prepared surface will be extremely rough due to preparation 
of chipping of deteriorated concrete. 

 Section 1.01 of the Special Provisions for Epoxy Bonding Compound is amended to read, " The use of bonding 
compound will be optional for Concrete Substructure Surface Repairs." 

 

3.  Regarding Surface Preparation of the Substructure, once chipping is complete is 'sandblasting' required or is 'high 
pressure - 3,500psi water blasting' sufficient? 

 Section 412.03.f of the VDOT RBS is amended to read, "The use of high-pressure water blasting for final 
surface preparation will not be permitted." 

 
4. Brick: Should the brick from the old bridge deck be stacked on a pallet, or can they be delivered loose (such as a dump 

bed load)?  This may determine how much time is spent during the demolition process. 

Salvaged brick materials may be delivered to the City in a loose condition, with a minimal amount of extraneous 
material. 

 
5. Brick: Is the brick only on the bridge deck, or will it be found under the rest of the roadway that will be demolished? 

The limits of roadway demolition (beyond the abutment structure excavation) are not expected to encounter 
historic brick. 

 



6. Demolition of Pavement: Is the rest of the pavement structure supposed to be removed completely between the two end 
areas denoted as demolition of pavement, or will the new pavement structure be placed over the old pavement? 

The new pavement structure may be placed over the old pavement structure provided that the subgrade is 
prepared in accordance with the Specifications. 

 
7. Detail for Diaphragn at Water Line: What material is the 1’-2” sleeve supposed to be in the diaphragm? 

Pipe sleeves shall be thermoplastic, like those indicated on Drawing 10. 
 
8. Will Group 2 Channelizing Devices be required for any traffic control? 

Maintenance of traffic work shall be conducted in accordance with the Virginia Work Area Protection Manual, 
January 2003.  The need for this item will be dependent upon the contractor’s plan of work. It is anticipated 
that Group II channelizing devices would likely be required at each end of the work area where the project ties 
to the existing roadway network.  

 
9. Concrete Traffic Barrier Service: Do these have to conform to the new VDOT standard for interlocking barriers, or will 

the old keyed barriers be acceptable for blocking the street? 

Concrete barriers at each end of the project for restricting traffic access to the work area may be of any type. 
 

10. Pavement Marking: Will there be any temporary pavement markings required? 

Maintenance of traffic work shall be conducted in accordance with the Virginia Work Area Protection Manual, 
January 2003.  The need for this item will be dependent upon the contractor’s plan of work.  Temporary 
pavement markings will likely be required at the intersection of Bedford Avenue with Hollins Mill/Birch Street. 

 
11. Water Line: Where can the City Specs for the Water Line be found? 

The City of Lynchburg "Manual of Specifications and Standard Details" may be viewed online at the City's 
website.  The address is http://www.ci.lynchburg.va.us/home/index.asp?page=149.  Requirements for Water 
Distribution are presented in Section 2660.  The pipe shall be Class 52, as required for the bridge water line on 
Drawing 10. 

 
12. City Standards for Concrete Items: Where can City Specs for the concrete items, such as sidewalk, curb and gutter, 

commercial entrance, and Type 2 Handicap Ramp be found-they are not in the plans? 

The City of Lynchburg "Manual of Specifications and Standard Details" may be viewed online at the City's 
website.  The address is http://www.ci.lynchburg.va.us/home/index.asp?page=149.  Requirements for Curb and 
Gutter and sidewalks are presented in Section 2400. 

 
13. Type 2 Handicap Ramp: Is this quantity included in the sidewalk, or should it be paid separately? 

Per the City Specifications, the cost of Handicap Ramps should be included in the price bid for "City Std. 
Facedown Sidewalk". 

 
14. VDOT Std. CG-2 Curb: How is this being paid for?  There is no pay item for CG-2 curb.  Qtys for the City C&G do 

not look like they encompass the additional qty of CG-2 shown. 

The pay item for VDOT Std CG-2 curb was inadvertently omitted from the plans.  A revised Bid Form is issued 
with this addendum to add this item. 

 
15. City Facedown Sidewalk: Is the curb included in the quantity for the sidewalk, or is the curb a separate pay item? 

 The pay item "City Std Facedown Sidewalk" includes construction of the turned-down curb. 
 

16. Metal Decking: Is it acceptable to use metal stay-in-place decking to form the bridge deck between the precast beams?  
Inserts for the SIP decking would be cast into the precast beams. 



The use of metal stay-in-place deck forms will be permitted. 
 

17. Morris Property Manag3emenet parcel (NW corner of Birch St. and Bedford Ave.):  The trench drain in the existing 
parking lot – will this need to be raised, or removed; and if raised, what should it be connected to in order to drain? 

The trench drain in the parking lot of Parcel 566-31-254 shall be removed or abandoned in place. 
 

18. Guy Wires: There is a guy wire connected to APCO Pole 81-T135 at the NE corner of the bridge.  It is shown to be in 
the middle of the new sidewalk.  Is this correct, or will it be relocated?  Will this guy wire need to be supported during 
excavation and construction of the new sidewalk abutment adjacent to it? 

The guy wire at APCO Pole 81-T135, in conflict with the proposed sidewalk, will be relocated by APCO.  The 
guy anchor shall be protected during excavations for the NE Sidewalk Abutment.  Coordination with AEP shall 
be directed through the City. 

 
19. Demolition Submittal: How long will the City take to review the Bridge Demolition Plan before submitting it to the 

Railroad for review? 

The City will complete its review of the Contractor's Demolition Plan within 5 business days. 
 

20. When does the City anticipate issuing the Notice to Proceed?  The Specs say 90 days or less – This may have a marked 
difference on how soon the contractor can start and how much labor and time there is to build the project. 

Provided bids are within budget and barring any disputes, the City plans on issuing a Notice to Proceed within 
thirty (30) days. 

 
21. Night Concrete Operations: Do the sidewalks and parapet really need to be poured only at night?  The concrete 

producer is questioning the need to have a night plant open at night for small concrete quantities used to pour the 
sidewalk and parapet.  This will increase concrete costs dramatically for operating the plant at night for only small 
loads required to do the sidewalk and parapet.  Does this include the facedown sidewalk on the grade portion of the 
project? 

Section 404.03 of the Special Provision for Low Permeability Concrete (Page TS-11) is revised to read "All deck 
concrete placements shall take place between 10:00pm and 5:00am.  Plastic shrinkage cracks will be repaired by 
epoxy injection, concrete removal and replacement, or other methods approved by the Engineer, at the 
Contractor’s expense."  Night placement of sidewalks and parapet will not be required. 

 
22. Inserts for Pedestrian Fencing: Do these need to be cast-in-place or can they be drilled-in expansion or epoxy-type 

anchors? 

Threaded inserts for pedestrian fencing shall be cast in place, as shown on Drawing 9. 
 

 

 

 

 

 

 

 

 

 



BID ITEM LIST 

Revised 4 March 2005 (Addendum 2) 
 

Item       Unit   

No. Item Qty Unit Price Total 

1 Mobilization 1 LS     
2 Construction Surveying 1 LS     

3 
Dismantle and Remove Portion of  
Existing Structure 1 LS     

4 Concrete Class A3 136.0 CY     
5 Concrete, Class A4 96.9 CY     
6 Reinforcing Steel 16,000 LB     
7 Epoxy Coated Reinforcing Steel 11,450 LB     
8 Prestressed Concrete Box Beams 435 LF     
9 Concrete Parapet 271 LF     

10 Bridge Deck Grooving 190 SY     
11 Structure Excavation 183 CY     
12 Porous Backfill 80 CY     
13 Pedestrian Fence 200 LF     
14 Concrete Surface Penetrant Sealer 459 SY     
15 Concrete Substructure Surface Repair 124 SY     
16 Anti-Graffiti Protection 1 LS     
17 Water Line System 1 LS     
18 Clearing and Grubbing 1 LS     
19 Borrow Excavation 2458 CY     
20 Traffic Maintenance 1 LS     

21 
Aggregate Base Material,  
Type I, No. 21 or 21A 492 TON     

22 
Asphalt Concrete Surface Course  
Type SM-12.5D 155.2 TON     

23 
Asphalt Concrete Base Course  
Type BM-25.0 276.8 TON     

24 
Asphalt Concrete Surface Course  
Type SM-9.5A 47.1 TON     

25 Drop Inlet VDOT Std. DI 3B, L=4' 3 EA     
26 15 inch Conc. Pipe 152 LF     
27 Conn. To Exist. MH 2 EA     
28 Guardrail GR-2 75 LF     
29 Radial Guardrail GR-2 15 LF     

 
        
                                    
 



BID ITEM LIST 

Revised 4 March 2005 (Addendum 2) 

 
Item     Unit  
No. Item Qty Unit Price Total 

30 Fixed Object Attachment GR-FOA-I  
Type II 4 EA     

31  Remove Existing Guardrail 135 LF     
32 Demolition of Pavement (Flexible) 409 SY     
33 Saw Cut Asphalt Pavement (2") 120 LF     
34 City Std Curb and Gutter 70 LF     
35 City Std. Facedown Sidewalk 144.8 SY     

36 City Std. Commercial Driveway  
Entrance (7") 61.8 SY     

37 Remove Existing Drop Inlet 1 EA     
38 Flowable Backfill 3 CY     
39 Adjust Existing Sanitary Manhole 2 EA     
40 Water Line (Roadway) 1 LS     
41 Drop Inlet Silt Trap 3 EA     
42 Temporary Silt Fence 250 LF     
43 Silt Control Excavation 42 CY     
44 VDOT Std. CG-2 Curb 60 LF   

      
 Total Base Bid     

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
READ TERMS AND CONDITIONS AND SIGN 
In compliance with the above BID, and subject to all the conditions hereof, the undersigned offers and agrees to 
comply with any or all of the terms and conditions contained herein, or as mutually agreed upon by subsequent 
negotiations.  This form shall become part of the final file. 

 
Company Name:    Address:    Date:   
 
Authorized Signature:     Title:       
   
Print Name:     Telephone No.:  Fax No.:   
 


